
DATE: AUGUST  1,  2006 
 
TO:  ALL  INTERESTED  PARTIES 
 
RE:  M.V. ELWHA  PROPULSION 
  CONTROL  SYSTEM  REPLACEMENT 

CONTRACT  NO.  00-7171 
 
 

ADDENDUM  NO.  3 
 
 
PROPOSAL  REQUIREMENTS 
PROPOSAL  EVALUATION 
CONTRACT 
RFP Volume I 
 
TECHNICAL  SPECIFICATIONS 
RFP Volume II 
 
Attached hereto and incorporated herein are revisions to the RFP Proposal Requirements, 
Proposal Evaluation and Contract documents. 
 
QUESTIONS  AND  ANSWERS 
 
Attached hereto and incorporated herein are four (4) Questions and Answers regarding the 
RFP Contract document. 
 
All other terms and conditions remain unchanged.  All proposers will be required to 
acknowledge receipt of this Addendum on the Financial and Schedule Proposal Form.  All 
Addenda will become a part of the Contract. 
  
 Sincerely, 

 
 
 

 Ben Dietz 
      Legal Services / Contracts Development Mgr. 
 

Attachments 
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ATTACHMENT 
TO  ADDENDUM  NO.  3 

 
 
 
CONTRACT  PROVISIONS  &  SAMPLE  FORMS 
RFP Volume I 
 
PROPOSAL  REQUIREMENTS 
Part 4 
 
PROPOSAL  PREPARATION 
Section D 
 
Page 4, lines 12-13.  In order for this Section to conform to changes in the RFP Proposal 
Evaluation document (see below), revise the first sentence of the first paragraph to read as 
follows: 
 
 “A Proposer must submit one (1) original and seven (7) copies of its proposal.” 
 
 
Page 4, line 28.  Insert the following new paragraph: 
 

“In addition to the original and copies of the proposal referenced above, each 
proposal shall also be submitted on CD-ROM.  Proposal documents in MS Word 
shall be in Version 2000 or newer.  Drawings shall be in Autocad 2004 or newer.” 

 
 
TECHNICAL  PROPOSAL  REQUIREMENTS 
Exhibit  A 
 
Page 1, line 33.  Insert the following new paragraph to be part of Section B.2, to read as 
follows: 
 

“Note: The scope of maintenance responsibilities under this Contract does not include 
those existing PCS components that will not be modified or refurbished by the 
Contractor per the RFP Technical Specifications.  Such PCS components will be 
maintained by WSF or a firm contracted by WSF to provide such services.” 
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PROPOSAL  EVALUATION 
Part 5 
 
The RFP Proposal Evaluation document, including Exhibit B, Summary of Evaluation 
Process (but not including Exhibit A, Summary of Evaluation Factors), is revised to: (i) 
correct references to the Evaluation Factors; and (ii) accommodate the original RFP 
Schedule.  The Proposal Evaluation document issued in the original RFP specifies an 
evaluation process that is more appropriate where the complexity of the Contract work calls 
for initial and final proposal evaluations, which is not the case in this RFP process. 
 
Attached hereto and incorporated herein is the revised RFP Proposal Evaluation document, 
including an unrevised Exhibit A and a revised Exhibit B, which replace and supersede the 
corresponding documents issued in the original RFP. 
 
References elsewhere in the RFP to an initial and a final proposal are also hereby revised to 
refer to one single proposal. 
 
 
 
CONTRACT 
Part 9 
 
DEFINITIONS,  ABBREVIATIONS  AND  INTERPRETATION  OF  TERMS 
Article 1 
 
Definitions 
Section 1.1 
 
Propulsion Control System 
 
Page 9, line 20.  After “..and Optional Refurbishment of SCR Cooling System”, add the 
following new sentence: 
 
 “In addition, obligations under this Contract for “final Contract Bid Support 

Package” shall also apply, without limitation, to the complete detailed design 
drawings and engineering calculations.” 
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DELIVERY  AND  MILESTONE  SCHEDULES 
Exhibit 3 
 
DELIVERY  SCHEDULE 
 
Page 1, lines 1 – 3.  Delete the first paragraph in its entirety and replace with the following 
new paragraph: 
 

“The Delivery Dates for: (i) the complete detailed design drawings, engineering 
calculations and final WSF-approved Contract Bid Support (CBS) Package; and (ii) 
the Propulsion Control System, Spare Parts and Special Tools* shall be as follows:” 

 
 
Page 1, lines 8 – 9.  Revise “Final Construction Bid Support Package” to read as follows: 
 
 “Delivery of complete detailed design drawings, engineering calculations and final 

WSF-approved Contract Bid Support (CBS) Package” 
 
 
Page 1, “*” note.  Delete the note in its entirety and replace with the following note: 
 

“* Refers to specified items only.  Training; Engineering Support; Testing; Drawings, 
Manuals and Software; and Administration Plans and Schedules all have different, 
and often multiple, delivery times (see the Milestone Schedule on the following 
pages).” 

 
 
MILESTONE  SCHEDULE 
 
Pages 2 – 3.  Insert the following three new milestone dates: 
 

7. “Commencement of  M.V. Elwha Dockside  11/27/06 
  Contract Shipyard Period 
 
 17. Completion of M.V. Elwha Dockside  2/23/07 
  Contract Shipyard Period 
 

18. Crew Sea Trials & Training:  2/27/07 – 3/6/07” 
 
 
All other milestone events are re-numbered to accommodate the above new milestone events. 
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A revised RFP Contract Exhibit 3 is attached hereto and incorporated herein.  The revised 
Exhibit 3 incorporating the above revisions supersedes and replaces the previously issued 
Exhibit 3. 
 
Note: The M.V. Elwha Dockside Contract shipyard dates are subject to change during the 

development of that Contract. 
 
 
 
QUESTIONS  AND  ANSWERS 
 
 
1. Q. Some items of the specified scope of work cannot begin until the vessel is 

delivered to the shipyard.  One example would be the removal, refurbishment, 
modification, and reinstallation of the Merlin Gerin drawout circuit breakers 
in the Propulsion Switchboard.  Also, the installation, wiring, commissioning 
and testing of components delivered by 29 December, 2006, takes place in the 
shipyard. 
 

  [Our firm] cannot find information in the RFP pertaining to the beginning of 
the shipyard availability, nor to the duration of the shipyard period.  This 
information is necessary for [our firm] to determine required manning levels 
of certain evolutions, vendor delivery time frames, and other scheduling and 
cost estimations associated with shipyard period activities. 
 

  Please provide dates for beginning of shipyard period, end of shipyard period, 
and major milestones during shipyard availability. 

 
A. See the revisions to the RFP Contract, Exhibit A in this RFP Addendum. 

 
 
2. Q. Reference RFP Vol. I, Contract, Exhibit 1, Federal Transit Administration 

Articles for Procurement Contract, Article II, Buy America Requirements. 
 
Siemens deliverable items would include automation equipment for the 
Propulsion Control System (PCS) and Armature Control Module (ACM). The 
"manufactured products" Siemens intends to supply include new cabinets for 
some electronics, or reusing existing enclosures. Some of the components 
used, specifically the PLC modules used in the PCS, and the CM modules 
used in the ACM, are manufactured overseas. These same modules are 
specifically mentioned in the technical specification. Our manufacturing 
facility is here in the US so all engineering, assembly and testing would be 
done here in the US. Also the enclosures would be fabricated from steel 
produced from mills here in the US. 
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It is our understanding that Siemens can supply these modules that are 
manufactured overseas and still be compliant with the Buy America 
requirements listed.  Please confirm. 

 
A. Given the proximity of the Proposal Due Date, the proposer should check 

whichever box on the Buy America Certificate best reflects the content of his 
proposal.  If needed, WSF will request a waiver from the Buy America Act 
after selection of the successful Proposer. 

 
 
3. Q. Still referencing the Buy America article in Question 2 above: 

 
There are other items specified in RFP Vol. II, Technical Specifications, by 
manufacturer name and model number that are of foreign manufacture.  One 
example is the PMC Throttle Controls specified for installation in the 
refurbished EOS console and in the Bridge control panels, Type 5800 MCH-E 
control heads. 
 
Please confirm that all specified items of foreign manufacture comply with the 
FTA Buy America Article. 

 
 A. See the response to Question No. 2 above. 
 
 
4. Q: [Restated from RFP Addendum No. 1, Question No. 3] 
 
  What electrical installation contractors (with contact names) would be 

acceptable to Washington State Ferries? 
 

A. Installation work is to be performed under a separate contract between WSF 
and the installing shipyard, outside the scope of this Contract.  Electrical 
installation subcontractors acceptable to WSF include, but are not limited to, 
the following firms: 

 
Lloyd Controls, Inc. 
21414 66th Ave., West 
Mountlake Terrace, WA 98043-2001 
(425) 775-1561   (contact: Frank Flink) 

 
MD Marine Electric  
1118 East D Street 
Tacoma, WA 98421 
(253) 383-9983   (contact: Mac Davey) 
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Harris Electric, Inc. 
4020 23 Ave. West 
Seattle, WA  98199 
(206) 282-8080   (contact: Todd Shattuck) 
 
Other qualified firms may be available.  Additional firms that shipyards may 
propose to use as electrical subcontractors require advance approval by WSF, 
as in any other public works contract. 
 

 
 
 

( END ) 
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